

NEVADA DEPARTMENT OF TRANSPORTATION
SUPPLEMENTAL NOTICE TO CONTRACTORS NO. 4
Contract 3983

Reference is made to Project NHP-0191(104), on US 395 from McCarran to Golden Valley Structure, in Washoe County, upon which bids will be received until 2:00 p.m., PDT, on the 22nd day of June 2023, and opened publicly on that date at the above hour.

Prospective bidders are hereby notified of the following bid item changes:

Quantity Changes:

207 0150	SLURRY CEMENT BACKFILL	from	611.700	to	25.700
502 0750	CLASS AA CONCRETE (MINOR)	from	297.750	to	883.750

101.03 Definitions. Add the following to the definition of Holidays in this Subsection of the Standard Specifications:

Add June 19 (Juneteenth Day) to the list of holidays.

If June 19 falls upon a Sunday, the Monday following shall be observed as a holiday.

If June 19 falls upon a Saturday, the Friday preceding shall be observed as a holiday.

109.06 Partial Payment. The first paragraph of this Subsection of the Special Provisions is hereby deleted and the following substituted therefore:

The first paragraph of this Subsection of the Standard Specifications is hereby deleted and the following substituted therefore:

Progress payments will be made biweekly as the work satisfactorily progresses. The progress payments will be based upon material in place, or on the job site and invoiced, and labor expended thereon. The total amount of the partial payment ascertained as allowable for payment will be paid biweekly until such a time as a total of 95% of the contract price has been paid. The contract price will be adjusted upward or downward according to approved changes throughout the life of the contract. Once 95% of the adjusted contract price has been paid, the Department shall withhold retention in the amount of 5% of said adjusted contract price or \$50,000, whichever is less, until the entire contract is completed satisfactorily and accepted by the Director. The Department may reduce the retention from \$50,000 to a minimum of \$10,000 if sufficient reasons exist for reduced retention and written approval has been obtained from every surety furnishing bonds for the work. Any remaining retention shall be withheld until the conditions of Subsection 109.07 Acceptance and Final Payment of the Specifications have been satisfied.

Prospective bidders are hereby directed to remove and destroy plan sheets DS9, DS11, DS12, and DS35 and replace them with the attached same numbered sheets dated 06/12/2023. Following is a brief explanation of the changes:

Sheet DS9, DS11, DS12, DS35. Modified bid items.

TRACY LARKIN THOMASON, P.E., DIRECTOR
Nevada Department of Transportation
1263 South Stewart Street
Carson City, Nevada 89712

THE END

